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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

DECEMBER 17, 2019

RALEIGH N.C.  

DIVISION  00003

LOCATION

TYPE OF WORK

 

C204378

34416.3.10

STATE FUNDED

SAMPSON

R-2303E

PROPOSAL LENGTH 1.834 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

NC-24 FROM US-421/701 AND SR-1296 (SUNSET AVE) TO EAST OF SR-1935 (CECIL ODIE RD).

EST CONST PROGRESS.... FY-2020..21%   OF   BID
FY-2021..40%   OF   BID
FY-2022..33%   OF   BID
FY-2023..06%   OF   BID

RPN 001 8  BIDDER(S) DBE GOAL 12.00 %

ESTIMATE  29,981,703.82

DATE AVAILABLE JAN 27 2020

%  DIFF$  TOTALS
BARNHILL CONTRACTING CO  ROCKY MOUNT,  NC -18.124,552,378.38
HIGHLAND PAVING CO LLC  FAYETTEVILLE,  NC -12.526,242,881.86
W C ENGLISH INCORPORATED  LYNCHBURG,  VA -2.529,224,282.80
THALLE CONSTRUCTION CO., INC.  HILLSBOROUGH,  NC -2.329,297,192.39
FLATIRON CONSTRUCTORS INC  MORRISVILLE,  NC -0.929,723,540.30
C M LINDSAY & SONS INC  LUMBERTON,  NC +2.730,786,883.36
BMCO CONSTRUCTION, INC.  LUMBERTON,  NC +7.032,088,440.87
CONTI ENTERPRISES, INC  EDISON,  NJ +9.532,844,757.00

INTER COMPLETION NOV 01 2022 COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION OR
PERMANENT VEGETATION ESTABLISHMENT

FINAL COMPLETION APR 30 2023
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

DECEMBER 17, 2019

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

C204377

47996.3.GV1

NHPIM-0795(008)

WAYNE

I-6047

PROPOSAL LENGTH 14.200 MILES

DRAINAGE, GRADING, AND GUARDRAIL.

I-795 FROM WILSON COUNTY LINE TO SR-2075.

EST CONST PROGRESS.... FY-2020..73%   OF   BID
FY-2021..27%   OF   BID

RPN 002 5  BIDDER(S) DBE GOAL 14.00 %

ESTIMATE  5,023,631.30

DATE AVAILABLE JAN 27 2020

%  DIFF$  TOTALS
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC +0.55,050,505.00
SOURCE CONTRACTORS, LLC  MORGANTOWN,  WV +3.15,177,205.00
PLT CONSTRUCTION CO., INC.  WILSON,  NC +19.25,986,185.50
WELLS BROTHERS CONSTRUCTION COMPANY INC  TURKEY,  NC +21.56,103,836.25
S T WOOTEN CORPORATION  WILSON,  NC +33.76,717,323.50

INTER COMPLETION NOV 15 2020 COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION OR
PERMANENT VEGETATION ESTABLISHMENT

FINAL COMPLETION MAY 15 2021

ESTIMATE TOTAL 35,005,335.12

LETTING TOTAL 29,602,883.38 -15.4


